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LABOR-MATERIAL REQUIREMENTS TO PERFORM SERVICES  

 

FOREWORD  

The Embassy of the United States of America, in Windhoek Namibia is soliciting 

services of labor; materials and fully comprehensive work to perform create an 

alternate entrance into the laundry room area.  This will included demolishing a wall 

and installing a door and creating an alternate entrance for a bathroom. Trades to be 

included: masonry, plumbing, painting, tile work, joinery. 

 

 

1. GENERAL 

 The contractor shall provide all materials necessary for the fully 

comprehensive work, unless otherwise specified. 

 The provision of skilled labor means Certified/trained laborers with at least 

three years experience in their particular field, equipped with all 

hand/electrical tools, etc. necessary to carry out their work.  

 The contractor shall schedule the work with a two-day advance notice 

 The contractor shall furnish the following documentation at time of bid. 

 

- Price breakdown of work according to SOW 

- Timeline for work 

- Certifications of skill sets for all foremen/supervisors 

- Contact information for on-site supervisor  

- Copy of insurance policy for civil liability 

- 3 references of previous work (Pictures and contact info) 

 

The above documentation is mandatory at time of Bid.  Otherwise contractor 

will be deemed “Unacceptable”. 

 

 

2. WORK TO BE DONE 

 

Remove tile and fixtures from bathroom #1 and create an arch way or opening joining 

the bathroom to the laundry room.  This wall will most likely have some plumbing 

that needs to be removed.  Install a slop hopper (mop sink) where the toilet is 

currently, it should have both hot and cold water; install a shelf that goes above the 

sink to hold cleaning supplies.  15x15 mm or 15x7.5 mm white ceramic tiles to be 

installed on the walls surrounding the slop hopper.   

 

In the room adjoining the laundry room install cabinetry with Formica counter top 

that will go along the wall, distance estimated at 2.5 meters.  Cabinetry shall have a 

wipe-able surface and be of good quality joinery.  It shall have hinges and door 

handles. *provide samples in bid.  Build wall separating garage and specified room.  

Build in French door way in the wall.  Door shall include all hardware.   
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Bathroom #2, build a wall to separate the bathroom from the bedroom.  Paint the side 

of the wall facing the bedroom to color “Broken White”. Remove existing tile on the 

floor and walls.  Install 30x30 mm light grey tile on the walls and 30X30 mm medium 

grey tile on the floor in the bathroom. *floor tile shall of a matte finish to not be 

slippery when wet. *sample of tile shall be approved by COR prior to install.  Take 

out the shower pan and doors, take out plumbing from wall.  Where the shower meets 

the exterior wall install a door that will be lockable from the inside to have privacy in 

the bathroom.  A lintel will need to be installed to support the weight since it is a load 

bearing wall, take the precautionary measures to ensure support to structure during 

construction. Install similar tile on the floor in the bathroom and on the wall if 

possible.   

 

Walls will need to be repaired and painted to a color matching the adjoining walls. 

At the conclusion of the work the site shall be cleaned and presentable.  In so much 

that a secondary cleaning company shall not have to be hired to clean the space after 

project is completed.  The contractor is able to hire a cleaning company but the U.S. 

Embassy shall not have to hire on to make the space usable. 

 

 

Site Limitations: Work shall only be performed during regular business hours.  M-F 

0830 – 1700.  A maximum of 6 workers shall be allowed on site, due to escorting 

limitations.  All workers shall be working; no one shall sleep onsite. If a worker does 

sleep onsite he/she will be escorted off site for the remaining of the day and a fine of 

N$1,000 per person, per incident.  Lunch of 1 hour is allowed and shall be eaten off 

site.  If a worker does decide to sleep during lunch it is allowed so long as his/her 

lunch hour does not go over 1 hour. 

 

Here is a rough guide as to what the final product should look like. 
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Performance period: Estimated 28 calendar days *during walk through give 

evaluation of performance period. 

  

Work will be completed by end of performance period or Contractor agrees to pay a 

1% of the total contract value for each day as a fine or liquidated damages for going 

over the date.  If there are any concerns regarding the Performance period please raise 

the concern during the site visit. 

 

 

Warranty of work: The contractor agrees that  

 Materials and equipment used by the contractor and any subcontractor 

will be new and of good quality unless otherwise required  

 The work will be free from defects for a period of 1 year and other 

than those inherent in the work as specified 

 Work will conform to the requirements of the contract documents. 

 

Site Conditions:  The site will be free of any debris related to the construction services 

at the end of the project.  Cutting or welding on the ground shall not leave any 

markings of any kind.  To prevent marking the ground it is recommended that the 

cutting or welding be done offsite or have a protective layer for the pavers/ concrete. 

Paint will be cleaned up using an outdoor faucet away from the house.  There shall 

not be any paint residue left at the faucet area.   
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3. LABOR 

 

All the work to be carried out at the site, not described in the list of the fully 

comprehensive work shall be calculated on a time and material basis approved by the 

COR. 

 

Schedule a walkthrough with the COR at least one week prior to the completion of 

work for a SUBSTANTIAL COMPLETION walkthrough.  At which point the COR 

and the contractor will agree upon a punch list or items remaining to be completed 

prior to FINAL COMPLETION.  Both parties will agree upon a time frame for the 

work to be done.  At the Final Completion a walkthrough will be done and a 

certificate will be signed.  The one year of warranty will be based upon that date. 

A retainage of 10% of the contract value will be withheld until the Final Completion 

Certificate has been issued. 

 

 

4. EVALUATION OF OFFERS 

 

Evaluation for awarding the contract shall be based upon economic offer and proven 

performance verified by references or already quality or work.  
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Substantial Completion Inspection 
 

Inspecting work done so far as per the Scope of Work. 

 

List any deficiencies needed to be completed to obtain Final Completion Certificate. 

 

Work to be completed by Date: _____________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Facility Management                                                                                Project ID 

 7 

Embassy of the United States of America 

 

 
Windhoek, Namibia 

 

 

 

Final Completion Certificate 

 
 

 

I, (COR) __________________ here by award (Contractor) ____________________ 

with a Final Completion Certificate for their work at __________________________. 

The work has been deemed complete and satisfactory according to the Scope of 

Work.  Any and all remaining payments are authorized to be released to the 

contractor.  

 

 

Signature _________________________       Date_______________________ 


